SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 101 CONTRACT ID : IR-39032-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENVIRONMENTAL MITIGATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-01015 CLEARING AND GRUBBING LUMP LUMP
8 203-02000 EXCAVATION, COMMON 545.000 CYS
9 621-06567 WATER 3.000 kGAL
10 621-06570 TOPSOIL 655.000 CYs
11 621-98038 MULCH HARDWOOD SHREDDED BARK 39.000 CYS
12 622-05611 PLANT, BROADLEAF EVERGREEN, CONE BROAD UPRIGHT, 271.000 EACH
13 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. 22.000 EACH
14 622-07764 IRRIGATION SYSTEM LUMP LUMP
15 628-09401 FIELD OFFICE, A 9.000 MOS
16 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
17 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
18 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
19 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 9.000 MOS
20 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
21 628-11977 COMPUTER SYSTEM 1.000 EACH
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
23 802-91122 SIGN GROUND MOUNTED RESET 16.000 EACH
24 807-02370 LIGHT STRUCTURE, REMOVE AND RESET 16.000 EACH



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER 121 CONTRACT ID : R -33575-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT AND ENVIRONMENTAL MITIGATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 10.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEEP OR LESS 10.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
10 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
11 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
12 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
13 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
14 201-06587 CLEARING AND GRUBBING 2.000 ACRE
15 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
16 202-02240 PAVEMENT REMOVAL 7,446.000 SYS
17 202-02278 CURB, CONCRETE, REMOVE 71.000 LFT
18 202-06580 CONTAMINATED SOIL, REMOVE 300.000 CYS
19 202-09243 REGULATED MATERIALS, DISPOSE, TYPE Z 300.000 CYS
20 202-09245 REGULATED MATERIALS, TRANSPORT, TYPE Z 300.000 CYS
21 202-52710 SIDEWALK CONCRETE, REMOVE 895.000 SYS
22 202-96133 PIPE, REMOVE 10.000 LFT
23 203-02000 EXCAVATION, COMMON 23,973.000 cys
24 203-02070 BORROW 15,975.000 cyYs
25 205-12108 STORM WATER MANAGEMENT BUDGET 62,250.000 DOL
26 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
27 206-51220 EXCAVATION, WET 1,428.000 CYS
28 206-93520 TEMPORARY SHEET PILING 1,440.000 SET
29 207-08264 SUBGRADE TREATMENT, TYPE IT 1,301.000 SYS
30 207-09935 SUBGRADE TREATMENT, TYPE IC 21,186.000 SYS
31 211-02050 B BORROW 2,519.000 cys
32 211-09265 STRUCTURE BACKFILL, TYPE 2 2,292.000 CYS
33 211-09266 STRUCTURE BACKFILL, TYPE 3 3,981.000 CYS
34 211-09268 STRUCTURE BACKFILL, TYPE 5 161.000 CYS
35 301-07448 COMPACTED AGGREGATE NO. 53 BASE 3,112.000 TON
36 303-01180 COMPACTED AGGREGATE NO. 53 3,252.000 TON
37 303-07449 COMPACTED AGGREGATE NO. 73 80.000 TON
38 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 690.000 TON
39 306-08034 MILLING, ASPHALT, 1 1/2 IN. 335.000 SYS
40 306-08036 MILLING, ASPHALT, 2 IN. 21.000 SYS
41 306-08041 MILLING, PCCP 262.000 SYS
42 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 547.000 TON
43 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 921.000 TON
44 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 891.000 TON
45 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 1,505.000 TON
46 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 4,405.000 TON
47 401-10258 JOINT ADHESIVE, SURFACE 8,690.000 LFT
48 401-10259 JOINT ADHESIVE, INTERMEDIATE 8,571.000 LFT
49 401-11785 LIQUID ASPHALT SEALANT 8,690.000 LFT
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CALL ORDER 121 CONTRACT ID : R -33575-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT AND ENVIRONMENTAL MITIGATION
50 402-10084 HMA FOR TEMPORARY PAVEMENT, B 64.000 TON
51 406-05520 ASPHALT FOR TACK COAT 10.500 TON
52 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 6 1.000 EACH
53 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3 2.000 EACH
54 601-05999 CURVED TERMINAL END 4.000 EACH
55 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
56 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 1,325.000 LET
57 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN. SPACING 137.500 LET
58 603-03829 FENCE 98.000 LET
59 604-06070 SIDEWALK, CONCRETE 1,541.000 SYS
60 604-08086 CURB RAMP, CONCRETE 144.000 SYS
61 604-12083 DETECTABLE WARNING SURFACES 20.000 SYS
62 604-95344 HAND RAIL, PEDESTRIAN 1,258.000 LFT
63 605-06090 CURB, INTEGRAL CONCRETE 14.000 LET
64 605-06120 CURB, CONCRETE 1,191.000 LFT
65 605-06145 CURB AND GUTTER, B, CONCRETE 1,590.000 LFT
66 605-09131 CURB AND GUTTER, TURNOUT CONCRETE 7.000 LFT
67 605-52807 CURB AND GUTTER, COMBINED 4,190.000 LFT
68 605-96305 CURB AND GUTTER, CONCRETE DEPRESSED 651.000 LFT
69 610-07487 HMA FOR APPROACHES, TYPE B 300.000 TON
70 610-08446 PCCP FOR APPROACHES, 6 IN. 142.000 SYS
71 610-09108 PCCP FOR APPROACHES, 9 IN. 687.000 SYs
72 611-06497 MAILBOX ASSEMBLY, SINGLE 6.000 EACH
73 611-06498 MAILBOX ASSEMBLY, DOUBLE 2.000 EACH
74 615-06490 RIGHT-OF-WAY MARKER 37.000 EACH
75  615-06505 MONUMENT, B 19.000 EACH
76 616-02320 GEOTEXTILES 226.000 SYS
77  616-06401 RIPRAP, DUMPED 11.000 TON
78 616-06405 RIPRAP, REVETMENT 46.000 TON
79 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
80 621-02468 SEED MIXTURE GRASS, 1 1,248.000 LBS
81 621-02770 EROSION CONTROL BLANKET 2,094.000 SYS
82 621-06575 SODDING, NURSERY 12,014.000 SYS
83 628-09403 FIELD OFFICE, C 18.000 MOS
84 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
85 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
86 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
87 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 36.000 MOS
88 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
89 703-06028 REINFORCING BARS 140.000 LBS
90 709-07733 ANTI-GRAFFITI COAT LUMP LUMP
91 709-51821 SURFACE SEAL LUMP LUMP
92 714-11145 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 43.000 LFT
93 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 107.000 LFT
94 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 60.000 LFT
95 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 2,623.000 LET
96 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 1,047.000 LFT
97 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 986.000 LFT
98 715-05177 PIPE, TYPE 3, CIRCULAR, 36 IN. 32.000 LFT
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CALL ORDER 121 CONTRACT ID : R -33575-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT AND ENVIRONMENTAL MITIGATION
99 715-09064 VIDEO INSPECTION FOR PIPE 4,656.000 LFT
100 715-46040 PIPE END SECTION, DIAMETER 36 IN. 4.000 EACH
101 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
102 720-45030 INLET, E7 2.000 EACH
103 720-45265 PIPE CATCH BASIN, 15 IN. 4.000 EACH
104 720-45410 MANHOLE, C4 13.000 EACH
105 720-92240 CATCH BASIN, W4 2.000 EACH
106 720-93409 INLET, B15 MODIFIED 3.000 EACH
107 720-93411 INLET, C15 MODIFIED 1.000 EACH
108 720-94847 INLET, R13 MODIFIED 3.000 EACH
109 720-98174 INLET, B15 15.000 EACH
110 720-98363 CATCH BASIN, MODIFIED 1.000 EACH
111 720-98555 INLET, C15 19.000 EACH
112 721-43020 AUTOMATIC DRAINAGE GATE, 24 IN. 2.000 EACH
113 731-93945 FACE PANELS, CONCRETE 13,554.000 SFT
114 731-93946 WALL ERECTION 13,554.000 SET
115 731-93947 LEVELING PAD, CONCRETE 1,258.000 LET
116 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 11.000 EACH
117 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
118 801-04308 ROAD CLOSURE SIGN ASSEMBLY 14.000 EACH
119 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 21,523.000 LET
120 801-06206 TEMPORARY PAVEMENT MARKING, 6 IN. 575.000 LEFT
121 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 251.000 LFT
122 801-06586 TEMPORARY PAVEMENT MARKING, 8 IN. 1,218.000 LET
123 801-06625 DETOUR ROUTE MARKER ASSEMBLY 49.000 EACH
124 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
125 801-06645 CONSTRUCTION SIGN, B 9.000 EACH
126 801-06775 MAINTAINING TRAFFIC LUMP LUMP
127 801-07118 BARRICADE, III-A 228.000 LET
128 801-07119 BARRICADE, III-B 192.000 LEFT
129 802-04089 SIGN, SHEET, REMOVE 30.000 EACH
130 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 278.000 LET
131 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.080 IN. THICKNESS 2.500 SET
132 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 134.000 SFT
133 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS 21.000 SET
134 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 27.000 SET
135 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 110.000 SET
136 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
137 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 4.000 EACH
138 805-01842 HANDHOLE SIGNAL TYPE 1 6.000 EACH
139 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
140 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 2.000 EACH
141 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
142 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
143 805-06595 CONDUIT, PVC, 2 IN. 498.000 LEFT
144 805-08129 SIGNAL CABLE 25.000 LEFT
145 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER 2 CHANNEL 6.000 EACH
146 805-11815 CONDUIT, HDPE, 2 IN. SCHEDULE 80 618.000 LEFT

147 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 9.000 EACH
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CALL ORDER : 121 CONTRACT ID : R -33575-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT AND ENVIRONMENTAL MITIGATION
148 805-78370 PEDESTRIAN PUSH BUTTON, NON-APS 2.000 EACH
149 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
150 805-78420 DISCONNECT HANGER 4.000 EACH
151 805-78445 SIGNAL SERVICE 1.000 EACH
152 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 35.000 LFT
153 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 3,300.000 LET
154 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 620.000 LET
155 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 825.000 LFT
156 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 2,858.000 LET
157 805-78785 SIGNAL DETECTOR HOUSING 10.000 EACH
158 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 1,125.000 LET
159 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
160 805-81032 SIGNAL STRAIN POLE STEEL 30 FT 3.000 EACH
161 805-81060 SIGNAL STRAIN POLE STEEL 36 FT 1.000 EACH
162 805-90005 SIGNAL POLE, PEDESTAL, 10 FT 1.000 EACH
163 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 2.000 EACH
164 807-02191 HANDHOLE LIGHTING 31.000 EACH
165 807-02193 LIGHT STANDARD FOUNDATION 3 FT DIAMETER X 8 FT 16.000 EACH
166 807-02780 LUMINAIRE, MAST ARM, 8 FT 3.000 EACH
167 807-02784 LUMINAIRE, MAST ARM, 20 FT 1.000 EACH
168 807-04866 LUMINAIRE 20.000 EACH
169 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 1,000.000 LET
170 807-07580 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 4,350.000 LET
171 807-83748 LIGHT POLE, 40 FT. E.M.H. 8.0 FT. MAST ARM, ANCHOR BASE 16.000 EACH
172 807-86810 SERVICE POINT, II 1.000 EACH
173 807-86889 CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C 2,000.000 LET
174 807-86910 CONNECTOR KIT, UNFUSED 20.000 EACH
175 807-86915 CONNECTOR KIT, FUSED 20.000 EACH
176 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 45.000 EACH
177 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 4.000 EACH
178 807-86930 INSULATION LINK, NON-WATERPROOFED 40.000 EACH
179 807-86935 INSULATION LINK, WATERPROOFED 124.000 EACH
180 807-97237 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C 1,000.000 LET
181 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 129.000 LET
182 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 8,505.000 LET
183 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
184 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 135.000 LET
185 808-11493 LINE, THERMOPLASTIC, DOTTED, YELLOW, 4 IN. 110.000 LET
186 808-12032 GROOVING FOR PAVEMENT MARKINGS 15,576.000 LET
187 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,724.000 LET
188 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 251.000 LET
189 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 575.000 LET
190 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 11.000 EACH
191 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 140.000 EACH

192 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 1,218.000 LET
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CALL ORDER : 131 CONTRACT ID : R -34206-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01261 TESTING FOR ASBESTOS 1.000 EACH
12 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO. LUMP LUMP
13 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 250.000 SET
14 202-05545 REGULATED MATERIALS, DISPOSE, TYPE C 10.000 CYS
15 202-05550 REGULATED MATERIALS, REMOVE, TYPE C 10.000 CYS
16 202-05555 REGULATED MATERIALS, TRANSPORT, TYPE C 10.000 CYS
17 202-05823 UNDERGROUND STORAGE TANK, REMOVE AND DISPOSE, UNDER 3000 1.000 EACH
18 203-02000 EXCAVATION, COMMON 3,623.000 cys
19 203-02070 BORROW 377.000 cys
20 204-02290 SETTLEMENT PLATE 2.000 EACH
21 205-12108 STORM WATER MANAGEMENT BUDGET 54,700.000 DOL
22 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
23 207-08204 SUBGRADE TREATMENT, TYPE IT 354.000 SYS
24 207-09934 SUBGRADE TREATMENT, TYPE IB 6,636.000 SYS
25 207-09935 SUBGRADE TREATMENT, TYPE IC 245.000 SYS
26 211-02050 B BORROW 349.000 cys
27 211-092064 STRUCTURE BACKFILL, TYPE 1 774.000 CYS
28 211-09265 STRUCTURE BACKFILL, TYPE 2 95.000 CYS
29 211-09266 STRUCTURE BACKFILL, TYPE 3 550.000 CYS
30 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,514.000 TON
31 303-07449 COMPACTED AGGREGATE NO. 73 3.300 TON
32 304-07493 WIDENING WITH HMA, TYPE B 25.000 TON
33 306-08038 MILLING, ASPHALT, 4 IN. 470.000 SYS
34 306-08042 MILLING, SCARIFICATION 1,292.000 SYS
35 401-06264 PROFILOGRAPH, HMA LUMP LUMP
36 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 457.000 TON
37 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 585.000 TON
38 401-10258 JOINT ADHESIVE, SURFACE 2,102.000 LFT
39 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,562.000 LFT
40 401-11785 LIQUID ASPHALT SEALANT 2,102.000 LFT
41 406-05520 ASPHALT FOR TACK COAT 1.400 TON
42 603-04847 FENCE GATE 1.000 EACH
43 603-06045 FENCE, CHAIN LINK, 48 IN. 99.000 LFT
44 603-97461 TEMPORARY FENCE 234.000 LFT
45 604-92237 HAND RAIL, STEEL 375.000 LET
46 605-06140 CURB AND GUTTER, CONCRETE 3,006.000 LFT
47 607-06335 PAVED SIDE DITCH, A 183.000 LFT
48 610-08446 PCCP FOR APPROACHES, 6 IN. 135.000 SYS
49 610-09108 PCCP FOR APPROACHES, 9 IN. 267.000 SYS
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CALL ORDER  : 131 CONTRACT ID : R -34206-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
50 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
51 615-06490 RIGHT-OF-WAY MARKER 52.000 EACH
52 615-06505 MONUMENT, B 14.000 EACH
53 615-06510 MONUMENT, C 1.000 EACH
54 615-06530 BENCH MARK POST 1.000 EACH
55 616-02320 GEOTEXTILES 156.000 SYS
56 616-06405 RIPRAP, REVETMENT 71.000 TON
57 616-06451 RIPRAP, UNIFORM 4.000 TON
58 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
59 621-06545 FERTILIZER 1.400 TON
60 621-06554 SEED MIXTURE U 344.000 1BS
61 621-06565 MULCHING MATERIAL 3.400 TON
62 621-06567 WATER 6.000 kGAL
63 621-06574 SODDING 67.000 SYS
64 621-06575 SODDING, NURSERY 1,497.000 SYS
65 628-09402 FIELD OFFICE, B 15.000 MOS
66 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
67 628-11977 COMPUTER SYSTEM 1.000 EACH
68 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 1,396.000 LET
69 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 37.000 LET
70 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 90.000 LET
71  715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,302.000 LET
72 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 213.000 LET
73  715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 65.000 LET
74  715-46000 PIPE END SECTION, DIAMETER 12 IN. 3.000 EACH
75 715-46005 PIPE END SECTION, DIAMETER 15 IN. 3.000 EACH
76 715-46020 PIPE END SECTION, DIAMETER 24 IN. 1.000 EACH
77 715-46030 PIPE END SECTION, DIAMETER 30 IN. 2.000 EACH
78 718-52610 AGGREGATE FOR UNDERDRAINS 339.000 CYS
79 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,008.000 SYS
80 720-08239 MANHOLE, J7 MODIFIED 1.000 EACH
81 720-45030 INLET, E7 2.000 EACH
82 720-45270 PIPE CATCH BASIN, 18 IN. 2.000 EACH
83 720-45275 PIPE CATCH BASIN, 24 IN. 1.000 EACH
84 720-45410 MANHOLE, C4 8.000 EACH
85 720-95422 MANHOLE, J4 1.000 EACH
86 720-98174 INLET, B15 9.000 EACH
87 720-98555 INLET, C15 15.000 EACH
88 731-93945 FACE PANELS, CONCRETE 1,990.000 SFT
89 731-93946 WALL ERECTION 1,990.000 SFT
90 731-93947 LEVELING PAD, CONCRETE 197.000 LET
91 734-10240 CUT-WALL, NO. 941.000 SFT
92 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
93 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
94 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
95 801-06775 MAINTAINING TRAFFIC LUMP LUMP
96 801-07118 BARRICADE, III-A 216.000 LET
97 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 78.000 LET

98 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 25.000 SET
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CALL ORDER ¢ 131 CONTRACT ID : R -34206-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW ROAD CONSTRUCTION
99 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 28.500 SET
100 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN. 170.000 LET
101 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 192.000 LEFT
102 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 3,440.000 LET
103 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 1.000 EACH
104 808-06724 PAVEMENT MESSAGE MARKING, PAINT, ONLY 1.000 EACH
105 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 68.000 LFT

106 808-75078 TRANSVERSE MARKING, PAINT, CROSSHATCH LINE, YELLOW, 12 IN. 16.000 LET
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CALL ORDER ¢ 151 CONTRACT ID : R -35350-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 350.000 SYS
12 202-02279 CURB AND GUTTER, REMOVE 39.000 LEFT
13 202-52710 SIDEWALK CONCRETE, REMOVE 10.000 SYS
14 203-02000 EXCAVATION, COMMON 5,030.000 CYs
15 203-02070 BORROW 1,900.000 CYs
16 205-12108 STORM WATER MANAGEMENT BUDGET 10,000.000 DOL
17 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
18 207-08265 SUBGRADE TREATMENT, TYPE IIA 8,900.000 SYS
19 211-09265 STRUCTURE BACKFILL, TYPE 2 833.500 CYSs
20 303-01180 COMPACTED AGGREGATE NO. 53 2,700.000 TON
21 502-05402 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS 350.000 SYS
22 603-06065 FENCE, CHAIN LINK, RESET 1,000.000 LEFT
23 604-05528 HMA FOR SIDEWALK 1,602.000 TON
24 604-06070 SIDEWALK, CONCRETE 6.000 SYS
25 604-07897 CURB RAMP, CONCRETE, C 12.000 SYS
26 604-07901 CURB RAMP, CONCRETE, G 5.000 SYS
27 604-07902 CURB RAMP, CONCRETE, H 6.000 SYS
28 604-95344 HAND RAIL, PEDESTRIAN 466.000 LET
29 605-06140 CURB AND GUTTER, CONCRETE 32.000 LET
30 616-02320 GEOTEXTILES 2,004.000 SYS
31 616-06405 RIPRAP, REVETMENT 44.000 TON
32 618-03812 BENCH 1.000 EACH
33 618-97672 TRASH RECEPTACLE 1.000 EACH
34 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
35 621-02770 EROSION CONTROL BLANKET 10,261.000 SYS
36 621-06559 MULCHED SEEDING R 10,261.000 SYS
37 628-09401 FIELD OFFICE, A 13.000 MOS
38 711-02554 PEDESTRIAN BRIDGE LUMP LUMP
39 711-02554 PEDESTRIAN BRIDGE LUMP LUMP
40 711-02554 PEDESTRIAN BRIDGE LUMP LUMP
41 714-11174 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 32.000 LFT
42 714-11177 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 16.000 LFT
43 714-11303 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 30.000 LEFT
44 715-02048 MISC EQUIPMENT FOR WATER RELOCATION/ADJ LUMP LUMP
45 715-04987 CONNECTION 5.000 EACH
46 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 60.000 LEFT
47 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 245.000 LET
48 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 55.000 LEFT
49 715-46000 PIPE END SECTION, DIAMETER 12 IN. 6.000 EACH



SCHEDULE OF PAY ITEMS PAGE 10

CALL ORDER ¢ 151 CONTRACT ID : R -35350-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 715-46005 PIPE END SECTION, DIAMETER 15 IN. 1.000 EACH
51 715-46040 PIPE END SECTION, DIAMETER 36 IN. 4.000 EACH
52 715-94530 ADJUST WATER VALVE TO GRADE 8.000 EACH
53 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
54 720-45030 INLET, E7 4.000 EACH
55 720-97008 FIRE HYDRANT ASSEMBLY RELOCATE 3.000 EACH
56 722-60824 SURFACE MILLING 50.000 SYS
57 801-03291 CONSTRUCTION SIGN, D 1.000 EACH
58 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
59 801-06645 CONSTRUCTION SIGN, B 34.000 EACH
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 801-07118 BARRICADE, III-A 41.000 LET
62 802-03821 SIGN, SHEET, WITH LEGEND, 5.000 EACH
63 802-03896 BOLLARD 13.000 EACH
64 802-76055 SIGN POST, A 5.000 LEFT
65 805-95568 CONDUIT, PVC, 4 IN. 300.000 LEFT
66 808-03775 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE 9.000 EACH
67 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 25,830.000 LET
68 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
69 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE, 12 IN. 385.000 LFT

70 808-75330 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 9.000 EACH
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CALL ORDER : 161 CONTRACT ID : R -35658-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 1,304.000 cys
14 203-02070 BORROW 543.000 cys
15 205-11626 PUMP AROUND 1.000 EACH
16 205-12108 STORM WATER MANAGEMENT BUDGET 12,434.730 DOL
17 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
18 207-09935 SUBGRADE TREATMENT, TYPE IC 1,997.000 SYS
19 211-09265 STRUCTURE BACKFILL, TYPE 2 734.000 CYS
20 211-09268 STRUCTURE BACKFILL, TYPE 5 75.000 CYS
21 302-07455 DENSE GRADED SUBBASE 200.000 cys
22 303-01180 COMPACTED AGGREGATE NO. 53 402.000 TON
23 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,316.000 SYS
24 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 244.000 TON
25  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 233.000 TON
26 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 592.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 1,603.000 LFT
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,119.000 LFT
29 401-11785 LIQUID ASPHALT SEALANT 1,603.000 LFT
30 406-05520 ASPHALT FOR TACK COAT 2.000 TON
31 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
32 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
33 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 307.000 LFT
34 615-06505 MONUMENT, B 4.000 EACH
35 615-06530 BENCH MARK POST 1.000 EACH
36 616-02320 GEOTEXTILES 366.000 SYS
37 616-06405 RIPRAP, REVETMENT 164.000 TON
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
39 621-02770 EROSION CONTROL BLANKET 496.000 SYS
40 621-03787 SEED MIXTURE D 2.000 LBS
41 621-06559 MULCHED SEEDING R 1,485.000 SYS
42 621-06567 WATER 1.000 kGAL
43 621-06570 TOPSOIL 291.000 cys
44 621-06574 SODDING 173.000 SYS
45 628-09402 FIELD OFFICE, B 6.000 MOS
46 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
47 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
48 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
49 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 6.000 MOS
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CALL ORDER  : 161 CONTRACT ID : R -35658-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
51 714-11187 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 50.000 LET
52  714-12121 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 78.000 LFT
53 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
54 801-06625 DETOUR ROUTE MARKER ASSEMBLY 45.000 EACH
55 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
56 801-06645 CONSTRUCTION SIGN, B 14.000 EACH
57 801-06775 MAINTAINING TRAFFIC LUMP LUMP
58 801-07118 BARRICADE, III-A 96.000 LET
59 801-07119 BARRICADE, III-B 192.000 LFT
60 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 842.000 LET
61 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 950.000 LET
62 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 950.000 LET
63 808-12032 GROOVING FOR PAVEMENT MARKINGS 1,373.000 LET
64 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 110.000 LET
65 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 421.000 LET
66 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 12.000 EACH

67 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH
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CALL ORDER : 171 CONTRACT ID : R -36373-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION AND NEW BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 1,993.000 SYS
13 202-02279 CURB AND GUTTER, REMOVE 576.000 LFT
14 202-02637 PIPE ABANDON AND GROUT FILL 3,638.000 LFT
15 202-52710 SIDEWALK CONCRETE, REMOVE 1,016.000 SYS
16 202-93135 RAILROAD CROSSING, REMOVE LUMP LUMP
17 202-93615 CONCRETE, REMOVE 960.000 SYS
18 202-93995 SIGNAL POLE FOUNDATION, REMOVE 4.000 EACH
19 202-93999 SIGNAL POLE, REMOVE 4.000 EACH
20 202-96035 CONCRETE WALL, REMOVE 97.000 LFT
21 202-97009 FIRE HYDRANT ASSEMBLY, REMOVE 3.000 EACH
22 205-09543 NO. 2 STONE 13.000 TON
23 205-12108 STORM WATER MANAGEMENT BUDGET 87,813.000 DOL
24 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
25 207-08264 SUBGRADE TREATMENT, TYPE IT 1,456.000 SYS
26 207-08266 SUBGRADE TREATMENT, TYPE IIT 1,966.000 SYS
27 207-09934 SUBGRADE TREATMENT, TYPE IB 39,076.000 SYS
28 211-02050 B BORROW 19,971.000 cys
29 211-09264 STRUCTURE BACKFILL, TYPE 1 8,491.000 CYS
30 211-09266 STRUCTURE BACKFILL, TYPE 3 29,739.000 CYS
31 217-11917 DRYING SOILS FOR EMBANKMENT 2,613.000 TON
32 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,612.000 TON
33 302-07455 DENSE GRADED SUBBASE 34.000 cyYs
34 303-01180 COMPACTED AGGREGATE NO. 53 185.000 TON
35 304-07494 WIDENING WITH HMA, TYPE C 46.000 TON
36 306-08043 MILLING, TRANSITION 609.000 SYS
37 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 177.000 TON
38 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 304.000 TON
39 503-05240 D-1 CONTRACTION JOINT 630.000 LET
40 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 2.000 EACH
41 601-05999 CURVED TERMINAL END 2.000 EACH
42 601-06234 IMPACT ATTENUATOR, R1-W1l, TL-2 2.000 EACH
43 601-06417 IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1-Wl, TL-2 1.000 EACH
44 601-06417 IMPACT ATTENUATOR SPARE PARTS PACKAGE, R1-Wl, TL-2 1.000 EACH
45 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
46 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
47 601-94689 GUARDRAIL, END TREATMENT, OS 2.000 EACH
48 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 382.000 LEFT
49 602-06729 BARRIER, DELINEATOR 7.000 EACH
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CALL ORDER : 171 CONTRACT ID : R -36373-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION AND NEW BRIDGE
50 603-92636 FENCE, CHAIN LINK, 72 IN. 169.000 LFT
51 604-06070 SIDEWALK, CONCRETE 2,058.000 SYs
52 604-08086 CURB RAMP, CONCRETE 101.000 SYS
53 604-12083 DETECTABLE WARNING SURFACES 27.000 SYS
54 605-02278 CURB, REMOVE 730.000 LET
55 605-06125 CURB, CONCRETE, MODIFIED 657.000 LFT
56 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 199.800 SYS
57 610-07488 HMA FOR APPROACHES, TYPE C 893.000 TON
58 610-08446 PCCP FOR APPROACHES, 6 IN. 508.000 SYS
59 610-09108 PCCP FOR APPROACHES, 9 IN. 948.000 SYs
60 611-06497 MAILBOX ASSEMBLY, SINGLE 10.000 EACH
61 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
62 616-02320 GEOTEXTILES 591.000 SYS
63 616-05688 RIPRAP, CLASS 1 93.000 TON
64 616-06405 RIPRAP, REVETMENT 133.000 TON
65 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
66 621-03787 SEED MIXTURE D 53.000 LBS
67 621-06545 FERTILIZER 12.000 TON
68 621-06554 SEED MIXTURE U 2,027.000 LBS
69 621-06565 MULCHING MATERIAL 27.000 TON
70 621-06574 SODDING 693.000 SYS
71 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
72 628-09402 FIELD OFFICE, B 24.000 MOS
73 701-06011 DYNAMIC PILE LOAD TEST 1.000 EACH
74 701-09557 TEST PILE, DYNAMIC, PRODUCTION 113.000 LFT
75 701-09559 TEST PILE, DYNAMIC, RESTRIKE 1.000 EACH
76 701-09679 CONICAL PILE TIP, 14 IN. 14.000 EACH
77  701-09826 PILE, STEEL PIPE, 0.5 IN., 14 IN. 1,332.000 LET
78 703-06029 REINFORCING BARS, EPOXY COATED 137,105.000 LBS
79 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 40.000 EACH
80 704-51002 CONCRETE, C, SUPERSTRUCTURE 265.800 cys
81 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN. 1,221.000 SYS
82 706-09959 RAILING, CONCRETE FT 296.000 LET
83 706-11455 BRIDGE RAILING PEDESTRIAN FENCE 244,000 LFT
84 706-11601 RAILING, CONCRETE FT 1,465.000 CYS
85 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 2.000 EACH
86 707-09183 STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 66 IN. X 60 IN. 492.000 LFT
87 709-51821 SURFACE SEAL LUMP LUMP
88 709-51821 SURFACE SEAL LUMP LUMP
89 715-02388 WATER MAIN 5.000 EACH
90 715-02433 VALVE, WITH BOX, RESTRAINED GATE, DUCTILE IRON, 12 IN. 8.000 EACH
91 715-04965 WATER SERVICE LINE 32.000 LFT
92 715-05032 PIPE, TYPE 2, CIRCULAR, 15 IN. 472.000 LFT
93 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,984.000 LFT
94 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 1,500.000 LET
95 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,188.000 LET
96 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 1,447.000 LEFT
97 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 47.000 LFT

98 715-05408 PIPE, SANITARY SEWER, 8 IN. 1,457.000 LFT
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CALL ORDER 171 CONTRACT ID : R -36373-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION AND NEW BRIDGE
99 715-05409 PIPE, SANITARY SEWER, 10 IN. 232.000 LET
100 715-05411 PIPE, SANITARY SEWER, 12 IN. 139.000 LFT
101 715-05415 PIPE, SANITARY SEWER, 24 IN. 2,755.000 LFT
102 715-07806 PIPE STEEL CASING 243.000 LET
103 715-09064 VIDEO INSPECTION FOR PIPE 6,591.000 LFT
104 715-09843 BYPASS PUMPING LUMP LUMP
105 715-11571 WATER MAIN, DUCTILE IRON, 8 IN. 9.000 LET
106 715-11879 SEWER, SANITARY LATERAL, CONNECTIONS 560.000 LEFT
107 715-46000 PIPE END SECTION, DIAMETER 12 IN. 3.000 EACH
108 715-46020 PIPE END SECTION, DIAMETER 24 IN. 3.000 EACH
109 715-46030 PIPE END SECTION, DIAMETER 30 IN. 1.000 EACH
110 715-94780 WATER MAIN, DUCTILE IRON, 6 IN. 63.000 LEFT
111 715-96669 WATER MAIN, DUCTILE IRON, 16 IN. 72.000 LEFT
112 715-96670 WATER MAIN, DUCTILE IRON, 12 IN. 2,826.000 LEFT
113 716-01382 AIR RELEASE VALVE 1.000 EACH
114 716-07633 PIPE INSTALLATION, TRENCHLESS, 24 IN. 120.000 LFT
115 718-52610 AGGREGATE FOR UNDERDRAINS 522.000 CYS
116 720-08239 MANHOLE, J7 MODIFIED 1.000 EACH
117 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
118 720-45410 MANHOLE, C4 4.000 EACH
119 720-45410 MANHOLE, C4 22.000 EACH
120 720-45431 MANHOLE, J 33.000 EACH
121 720-45431 MANHOLE, J 3.000 EACH
122 720-94432 MANHOLE, C7 2.000 EACH
123 720-96999 FIRE HYDRANT ASSEMBLY 6.000 EACH
124 720-98174 INLET, B15 5.000 EACH
125 720-98555 INLET, C15 1.000 EACH
126 720-98625 MANHOLE, C4 DROP 4.000 EACH
127 720-99416 CATCH BASIN, B15 27.000 EACH
128 720-99417 CATCH BASIN, C15 6.000 EACH
129 731-93945 FACE PANELS, CONCRETE 38,013.000 SET
130 731-93946 WALL ERECTION 38,013.000 SET
131 731-93947 LEVELING PAD, CONCRETE 1,767.000 LET
132 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
133 801-04308 ROAD CLOSURE SIGN ASSEMBLY 13.000 EACH
134 801-06625 DETOUR ROUTE MARKER ASSEMBLY 34.000 EACH
135 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
136 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
137 801-06775 MAINTAINING TRAFFIC LUMP LUMP
138 801-07118 BARRICADE, III-A 96.000 LET
139 801-07119 BARRICADE, III-B 120.000 LEFT
140 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 324.000 LEFT
141 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.080 IN. THICKNESS 3.000 SET
142 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 178.000 SET
143 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS 39.000 SET
144 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 41.000 SET
145 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
146 805-02728 CONDUIT, PVC, 1 IN. 421.000 LFT

147 805-11744 HANDHOLE SIGNAL TYPE 2 4.000 EACH
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CALL ORDER : 171 CONTRACT ID : R -36373-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION AND NEW BRIDGE
148 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 479.000 LET
SECTION NO. 0002 ROAD RECONSTRUCTION HMA
149 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
150 203-02000 EXCAVATION, COMMON 65,512.000 CYS
151 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,471.000 TON
152 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 2,351.000 TON
153 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 5,991.000 TON
154 401-10258 JOINT ADHESIVE, SURFACE 10,244.000 LET
155 401-10259 JOINT ADHESIVE, INTERMEDIATE 9,874.000 LET
156 401-11785 LIQUID ASPHALT SEALANT 10,244.000 LET
157 406-05520 ASPHALT FOR TACK COAT 18.000 TON
158 605-06150 CURB AND GUTTER, C, CONCRETE 10,047.000 LET
159 615-06505 MONUMENT, B 35.000 EACH
160 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R 1.000 EACH
161 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,640.000 LET
162 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 344.000 LET
163 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 344.000 LET
164 808-12032 GROOVING FOR PAVEMENT MARKINGS 16,652.000 LET
165 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,097.000 LET
166 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 12,915.000 LET
167 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 218.000 LET
168 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 18.000 EACH
169 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 6.000 EACH
SECTION NO. 0003 ROAD RECONSTRUCTION PCCP
170 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
171 203-02000 EXCAVATION, COMMON 67,967.000 cYs
172 302-07455 DENSE GRADED SUBBASE 3,515.000 cYs
173 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 145.000 TON
174 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 141.000 TON
175 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 170.000 TON
176 401-10258 JOINT ADHESIVE, SURFACE 1,867.000 LET
177 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,522.000 LET
178 401-11785 LIQUID ASPHALT SEALANT 1,867.000 LET
179 406-05520 ASPHALT FOR TACK COAT 4.000 TON
180 501-08193 QC/QA-PCCP, 10.5 IN. 18,094.000 SYS
181 502-08202 PCCP, 10.5 IN. 1,675.000 SYS
182 503-05240 D-1 CONTRACTION JOINT 10,713.000 LET
183 503-05310 TERMINAL JOINT 57.000 LET
184 605-06100 CURB, INTEGRAL C CONCRETE 9,294.000 LET
185 605-06165 CURB AND GUTTER, C, CONCRETE, MODIFIED 746.000 LET
186 615-06505 MONUMENT, B 3.000 EACH
187 615-06515 MONUMENT, D 32.000 EACH
188 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,867.000 LET
189 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 9,997.000 LET

190 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 10,013.000 LET



SCHEDULE OF PAY ITEMS PAGE 17

CALL ORDER 171 CONTRACT ID : R -36373-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0003 ROAD RECONSTRUCTION PCCP
191 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 1,097.000 LET
192 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 195.000 LET
193 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY 3.000 EACH
194 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R 1.000 EACH
195 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 15.000 EACH
196 808-12032 GROOVING FOR PAVEMENT MARKINGS 25,369.000 LFT
197 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,082.000 LET
198 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 23.000 LEFT
199 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 3.000 EACH

200 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 3.000 EACH



SCHEDULE OF PAY ITEMS PAGE 18

CALL ORDER ;181 CONTRACT ID : R -36872-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-91385 INLET, REMOVE 1.000 EACH
12 202-96035 CONCRETE WALL, REMOVE 106.000 LEFT
13 202-96133 PIPE, REMOVE 20.000 LFT
14 203-02000 EXCAVATION, COMMON 1,852.000 CYs
15 205-12108 STORM WATER MANAGEMENT BUDGET 30,000.000 DOL
16 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
17 207-08264 SUBGRADE TREATMENT, TYPE II 127.000 SYS
18 207-08266 SUBGRADE TREATMENT, TYPE III 757.000 SYS
19 211-06467 AGGREGATE FOR END BENT BACKFILL 7.000 CYs
20 211-09264 STRUCTURE BACKFILL, TYPE 1 6.000 CYS
21 211-09266 STRUCTURE BACKFILL, TYPE 3 1,910.000 CYS
22 301-07448 COMPACTED AGGREGATE NO. 53 BASE 169.000 TON
23 303-01180 COMPACTED AGGREGATE NO. 53 10.000 TON
24 304-07492 WIDENING WITH HMA, TYPE A 84.000 TON
25 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,373.000 SYS
26 406-05521 ASPHALT FOR TACK COAT 1,373.000 SYS
27 502-11543 PCCP, 4 IN. 757.000 SYS
28 601-03667 RAILING ORNAMENTAL 518.000 LET
29 603-03829 FENCE 209.000 LET
30 604-01268 HAND RAIL ALUMINUM 12.000 LET
31 605-02278 CURB, REMOVE 170.000 LFT
32 605-06090 CURB, INTEGRAL CONCRETE 154.000 LET
33 605-06120 CURB, CONCRETE 210.000 LET
34 607-06335 PAVED SIDE DITCH, A 144.000 LET
35 610-07486 HMA FOR APPROACHES, TYPE A 114.000 TON
36 615-11537 PARKING BARRIER, CONCRETE 5.000 EACH
37 616-02320 GEOTEXTILES 3,507.000 SYS
38 616-05689 RIPRAP, CLASS 2 191.000 TON
39 616-06405 RIPRAP, REVETMENT 171.000 TON
40 616-07266 COIR ROLL 370.000 LEFT
41 616-07266 COIR ROLL 380.000 LEFT
42 616-07266 COIR ROLL 350.000 LEFT
43 618-03812 BENCH 2.000 EACH
44 618-04181 BICYCLE RACK 2.000 EACH
45 618-12007 PET WASTE STATION 1.000 EACH
46 618-97672 TRASH RECEPTACLE 2.000 EACH
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
48 621-03909 SEED MIXTURE, NATIVE 3.000 LBS
49 621-04316 SPADE EDGE 562.000 LEFT
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CALL ORDER ;181 CONTRACT ID : R -36872-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 621-06545 FERTILIZER 0.100 TON
51 621-06554 SEED MIXTURE U 37.000 LBS
52 621-06565 MULCHING MATERIAL 0.400 TON
53 621-08161 PERMANENT TURF REINFORCEMENT MAT 1,490.000 SYS
54 621-09399 SEED MIXTURE, WET MESIC 1.000 LBS
55 621-09399 SEED MIXTURE, WET MESIC 6.000 LBS
56 621-98038 MULCH HARDWOOD SHREDDED BARK 10.000 CYs
57 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER 4.000 EACH
58 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN. 29.000 EACH
59 622-05641 PLANT, DECIDUOUS SHRUB, 36 TO 48 IN. 7.000 EACH
60 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN. 21.000 EACH
61 622-05653 PLANT, GROUND COVER 544.000 EACH
62 622-05654 PLANT, PERENNIAL 15.000 EACH
63 622-05654 PLANT, PERENNIAL 10.000 EACH
64 622-52436 SIGN, DO NOT MOW OR SPRAY 17.000 EACH
65 622-91786 SEEDLING 85.000 EACH
66 628-09401 FIELD OFFICE, A 6.000 MOS
67 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
68 628-11977 COMPUTER SYSTEM 1.000 EACH
69 701-09700 TEST PILE, INDICATOR, HP 12 X 74, NON-PRODUCTION 30.000 LFT
70 701-09739 PILE SHOE, HP 12 X 53 20.000 EACH
71 701-11714 PREBORED HOLE, 12 IN. 360.000 LEFT
72 701-51195 PILE, STEEL H HP 12 X 53 600.000 LFT
73  702-51005 CONCRETE, A, SUBSTRUCTURE 23.000 CYS
74 702-51015 CONCRETE, B, FOOTINGS 22.000 CYS
75 702-51863 FIELD DRILLED HOLE IN CONCRETE 8.000 EACH
76 703-06028 REINFORCING BARS 4,137.000 LBS
77 706-04683 RAILING 205.000 LET
78 709-07110 SEAL COAT GRAFFITI RESISTANT 9,078.000 SET
79 711-51035 STRUCTURAL STEEL 25,457.000 LBS
80 711-92500 ANCHOR ROD 8.000 EACH
81 712-94080 TIMBER DECK 2,095.000 SET
82 712-95676 LUMBER AND TIMBER, TREATED 7.480 MFBM
83 715-04985 VAULT 4.000 EACH
84 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 42.000 LET
85 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 446.000 LET
86 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 24.000 LET
87 715-05407 PIPE, END BENT DRAIN, 6 IN. 40.000 LEFT
88 715-46020 PIPE END SECTION, DIAMETER 24 IN. 1.000 EACH
89 718-06529 OUTLET PROTECTOR, 2 2.000 EACH
90 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
91 720-45035 INLET, F7 1.000 EACH
92 720-90984 MANHOLE, C2 1.000 EACH
93 731-03133 CONCRETE FACING 2,913.000 SET
94 731-07016 FACE PANELS WIRE 2,170.000 SET
95 731-93946 WALL ERECTION 2,170.000 SET
96 731-93947 LEVELING PAD, CONCRETE 253.000 LEFT
97 734-10240 CUT-WALL, NO. 2,175.000 SET

98 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
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CALL ORDER  : 181 CONTRACT ID : R -36872-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
99 801-06645 CONSTRUCTION SIGN, B 9.000 EACH
100 801-06775 MAINTAINING TRAFFIC LUMP LUMP
101 801-07118 BARRICADE, III-A 110.000 LFT
102 802-04314 SIGN 2.000 EACH
103 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 103.000 LET
104 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 22.000 SFT
105 805-03597 NEMA CABINET 1.000 EACH
106 805-06595 CONDUIT, PVC, 2 IN. 2,467.000 LET
107 805-06997 CAMERA 4.000 EACH
108 807-04654 LIGHT POLE 6.000 EACH
109 807-04654 LIGHT POLE 4.000 EACH
110 807-04654 LIGHT POLE 1.000 EACH
111 807-04866 LUMINAIRE 6.000 EACH
112 807-04866 LUMINAIRE 8.000 EACH
113 807-04866 LUMINAIRE 4.000 EACH
114 807-04967 CABLE 150.000 LET
115 807-11981 LIGHTING FOUNDATION, CONCRETE WITH GROUNDING 5.000 EACH
116 807-12113 LIGHTING FOUNDATION, CONCRETE WITH GROUNDING 6.000 EACH
117 807-86910 CONNECTOR KIT, UNFUSED 10.000 EACH
118 807-86915 CONNECTOR KIT, FUSED 10.000 EACH
119 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 8.000 EACH
120 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 17.000 EACH
121 807-86930 INSULATION LINK, NON-WATERPROOFED 3.000 EACH
122 807-86935 INSULATION LINK, WATERPROOFED 20.000 EACH
123 807-97237 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C 1,314.000 LET
124 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 851.000 LET

125 809-94971 FIBER OPTIC CABLE 1,185.000 LFT
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CALL ORDER : 191 CONTRACT ID RS-30226-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURACE, THIN BRIDGE DECK OVERLAY AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-93741 GUARDRAIL, END TREATMENT, REMOVE 10.000 EACH
12 203-02070 BORROW 75.000 cys
13 203-08607 LINEAR GRADING 1,300.000 LFT
14 203-08607 LINEAR GRADING 31,674.000 LFT
15 207-08266 SUBGRADE TREATMENT, TYPE IIT 1,217.000 SYS
16 207-09935 SUBGRADE TREATMENT, TYPE IC 760.000 SYS
17 302-06464 SUBBASE FOR PCCP 168.000 cys
18 303-01180 COMPACTED AGGREGATE NO. 53 150.000 TON
19 304-07490 HMA PATCHING, TYPE B 2,054.000 TON
20 306-08034 MILLING, ASPHALT, 1 1/2 IN. 652.000 SYS
21 306-08038 MILLING, ASPHALT, 4 IN. 1,707.000 SYS
22 306-08043 MILLING, TRANSITION 2,794.000 SYS
23 306-08432 MILLING, APPROACH 3,576.000 SYS
24 401-06264 PROFILOGRAPH, HMA LUMP LUMP
25 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 6,690.000 TON
26 401-10258 JOINT ADHESIVE, SURFACE 29,622.000 LFT
27 401-10259 JOINT ADHESIVE, INTERMEDIATE 29,252.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 29,622.000 LFT
29 406-05520 ASPHALT FOR TACK COAT 45.000 TON
30 503-03489 RETROFITTED TIE BARS 181.000 EACH
31 503-05240 D-1 CONTRACTION JOINT 96.000 LET
32 506-06333 PCCP PATCHING, FULL DEPTH 688.000 SYS
33 506-06334 PCCP PATCHING, PARTIAL DEPTH 182.000 SYS
34 507-07480 PROFILING, PCCP 5,120.000 SYS
35 507-07482 CRACKS IN PCCP, ROUT AND SEAL 496.000 LFT
36 507-08272 JOINTS IN PCCP, SAW AND SEAL 3,100.000 LFT
37 601-01625 GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 1 2.000 EACH
38 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3 1.000 EACH
39 601-02241 GUARDRAIL, REMOVE 1,602.000 LFT
40 601-94689 GUARDRAIL, END TREATMENT, OS 12.000 EACH
41 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 1,294.000 LFT
42 606-07484 MILLED HMA CORRUGATIONS 27,929.000 LET
43 610-07487 HMA FOR APPROACHES, TYPE B 394.000 TON
44 612-04315 MATERIAL FOR UNDERSEAL 17.000 TON
45 612-60410 DRILLED HOLE FOR UNDERSEAL 275.000 EACH
46 615-01469 MONUMENT SECTION CORNER INSTALL 1.000 EACH
47 615-06505 MONUMENT, B 4.000 EACH
48 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 8.000 EACH
49 628-09402 FIELD OFFICE, B 15.000 MOS
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CALL ORDER : 191 CONTRACT ID : RS-30226-A

SECTION NO. 0001 ASPHALT RESURACE, THIN BRIDGE DECK OVERLAY AND REPAIR

50 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
51 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
52 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
53 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 45.000 MOS
54 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
55 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 50.000 SET
56 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 353.000 SFT
57 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 997.000 SYS
58 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
59 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 6,680.000 LFT
60 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,513.000 LET
61 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 35.000 LET
62 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 35.000 LET
63 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 5,174.000 LET
66 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 63,693.000 LET
67 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 39,625.000 LFT
68 808-06716 LINE, REMOVE 9,372.000 LFT
69 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
70 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 35.000 LET
71 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 754.000 EACH
72 306-08036 MILLING, ASPHALT, 2 IN. 75,930.000 SYS
73 401-07372 QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm 8,847.000 TON

74 408-12028 CRACKS IN ASPHALT PAVEMENT, FILL 8.000 TON
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CALL ORDER : 201 CONTRACT ID : RS-39048-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 303-01180 COMPACTED AGGREGATE NO. 53 763.500 TON
11 304-07490 HMA PATCHING, TYPE B 290.000 TON
12 306-08034 MILLING, ASPHALT, 1 1/2 IN. 36,268.000 SYS
13 306-08432 MILLING, APPROACH 4,286.000 SYS
14 401-06264 PROFILOGRAPH, HMA LUMP LUMP
15 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 3,658.000 TON
16 401-10258 JOINT ADHESIVE, SURFACE 20,706.000 LET
17 401-11785 LIQUID ASPHALT SEALANT 20,706.000 LET
18 406-05520 ASPHALT FOR TACK COAT 9.000 TON
19 606-07484 MILLED HMA CORRUGATIONS 10,024.000 LET
20 610-07487 HMA FOR APPROACHES, TYPE B 354.000 TON
21 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
22 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 552.000 LET
23 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 552.000 LET
24 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
26 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 946.000 LET
27 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
28 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 301.000 LET
29 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 325.500 LET
30 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 215.000 LET
31 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 14,449.000 LET
32 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 12,018.000 LET
33 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 112.000 LET
34 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 145.000 LET
35 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 15.000 EACH
36 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 10.000 EACH
37 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 166.000 EACH
38 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 166.000 EACH
39 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 612.000 LET
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CALL ORDER . 251 CONTRACT ID : B -29702-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 990.000 cyYs
13 203-02070 BORROW 1,783.000 cys
14 203-51223 EXCAVATION, WATERWAY 109.000 CYS
15 205-12108 STORM WATER MANAGEMENT BUDGET 25,000.000 DOL
16 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
17 207-08264 SUBGRADE TREATMENT, TYPE IT 83.000 SYS
18 207-08265 SUBGRADE TREATMENT, TYPE IIA 2,637.000 SYS
19 211-092064 STRUCTURE BACKFILL, TYPE 1 13.000 CYS
20 211-09265 STRUCTURE BACKFILL, TYPE 2 645.000 CYS
21 301-07448 COMPACTED AGGREGATE NO. 53 BASE 685.000 TON
22 306-08036 MILLING, ASPHALT, 2 IN. 223.000 SYS
23 306-08043 MILLING, TRANSITION 223.000 SYS
24 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 195.000 TON
25 401-07371 QC/OA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 140.000 TON
26 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 265.000 TON
27 406-05520 ASPHALT FOR TACK COAT 2.000 TON
28 601-05586 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 9 1.000 EACH
29 601-05586 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 9 1.000 EACH
30 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
31 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 4.000 EACH
32 601-94689 GUARDRAIL, END TREATMENT, OS 2.000 EACH
33 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 312.500 LFT
34 610-07487 HMA FOR APPROACHES, TYPE B 23.000 TON
35 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
36 615-06490 RIGHT-OF-WAY MARKER 5.000 EACH
37 615-06505 MONUMENT, B 2.000 EACH
38 616-02320 GEOTEXTILES 1,098.000 SYS
39 616-05688 RIPRAP, CLASS 1 199.000 TON
40 616-06405 RIPRAP, REVETMENT 677.500 TON
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
42 621-02468 SEED MIXTURE GRASS, 1 15.000 LBS
43 621-02770 EROSION CONTROL BLANKET 675.000 SYS
44 621-06545 FERTILIZER 1.000 TON
45 621-06553 SEED MIXTURE R 300.000 LBS
46 621-06565 MULCHING MATERIAL 4.000 TON
47 621-06567 WATER 2.000 KGAL
48 621-06574 SODDING 572.000 SYS
49 622-91786 SEEDLING 55.000 EACH
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CALL ORDER  : 251 CONTRACT ID : B -29702-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 628-09403 FIELD OFFICE, C 12.000 MOS
51 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
52 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
53 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 24.000 MOS
54 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
55 628-11977 COMPUTER SYSTEM 1.000 EACH
56 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 150.000 LET
57 715-46005 PIPE END SECTION, DIAMETER 15 IN. 3.000 EACH
58 719-05440 PIPE, DRAIN. TILE TERMINAL SECTION, 8 IN. 50.000 LFT
59 719-05442 PIPE, DRAIN. TILE TERMINAL SECTION, 10 IN. 50.000 LET
60 719-05443 PIPE, DRAIN. TILE TERMINAL SECTION, 12 IN. 50.000 LET
61 723-11201 STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS, 42.000 LET
62 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
63 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
64 801-06625 DETOUR ROUTE MARKER ASSEMBLY 30.000 EACH
65 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
66 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
67 801-06775 MAINTAINING TRAFFIC LUMP LUMP
68 801-07118 BARRICADE, III-A 96.000 LET
69 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,350.000 LET
70 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,350.000 LET
71 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 9.000 EACH

72 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 9.000 EACH
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CALL ORDER : 261 CONTRACT ID : B -30759-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK BARRIER WALL REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-012061 TESTING FOR ASBESTOS 3.000 EACH
16 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 180.000 SET
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
20 202-96133 PIPE, REMOVE 41.000 LET
21 203-02000 EXCAVATION, COMMON 1,246.000 cyYs
22 203-02070 BORROW 519.000 cys
23 205-12108 STORM WATER MANAGEMENT BUDGET 69,739.750 DOL
24 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
25 207-08264 SUBGRADE TREATMENT, TYPE IT 380.000 SYS
26 207-09935 SUBGRADE TREATMENT, TYPE IC 1,288.000 SYS
27 211-06467 AGGREGATE FOR END BENT BACKFILL 2.000 CYS
28 211-09264 STRUCTURE BACKFILL, TYPE 1 12.000 CYS
29 211-09265 STRUCTURE BACKFILL, TYPE 2 93.000 CYS
30 211-09266 STRUCTURE BACKFILL, TYPE 3 257.000 CYS
31 211-09267 STRUCTURE BACKFILL, TYPE 4 40.000 CYS
32 211-09268 STRUCTURE BACKFILL, TYPE 5 225.000 CYS
33 301-07448 COMPACTED AGGREGATE NO. 53 BASE 288.000 TON
34 302-07455 DENSE GRADED SUBBASE 188.000 CYS
35 303-01180 COMPACTED AGGREGATE NO. 53 493.000 TON
36 303-07449 COMPACTED AGGREGATE NO. 73 22.000 TON
37 304-07493 WIDENING WITH HMA, TYPE B 96.000 TON
38 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,636.000 SYS
39 306-11872 MILLING, PROFILE 668.000 SYS
40 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 276.000 TON
41 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 151.000 TON
42 401-10258 JOINT ADHESIVE, SURFACE 2,737.000 LFT
43 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,621.000 LFT
44 401-11785 LIQUID ASPHALT SEALANT 2,737.000 LFT
45 406-05521 ASPHALT FOR TACK COAT 3,834.000 SYS
46 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 12.000 EACH
47 601-01701 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 2 3.000 EACH
48 601-02241 GUARDRAIL, REMOVE 1,789.000 LFT
49 601-05586 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 9 1.000 EACH
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CALL ORDER : 261 CONTRACT ID : B -30759-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK BARRIER WALL REHABILITATION
50 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
51 601-94689 GUARDRAIL, END TREATMENT, OS 12.000 EACH
52 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 913.250 LET
53 602-06729 BARRIER, DELINEATOR 28.000 EACH
54 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 619.000 SYS
55 610-07487 HMA FOR APPROACHES, TYPE B 8.000 TON
56 611-02825 MAILBOX ASSEMBLY, TRIPLE 1.000 EACH
57 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
58 615-06490 RIGHT-OF-WAY MARKER 40.000 EACH
59 615-06505 MONUMENT, B 8.000 EACH
60 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
61 616-02320 GEOTEXTILES 1,114.000 SYS
62 616-05689 RIPRAP, CLASS 2 125.000 TON
63 616-06405 RIPRAP, REVETMENT 480.000 TON
64 616-06451 RIPRAP, UNIFORM 3.000 TON
65 621-02770 EROSION CONTROL BLANKET 3,358.000 SYS
66 621-06545 FERTILIZER 1.100 TON
67 621-06553 SEED MIXTURE R 6.000 LBS
68 621-06559 MULCHED SEEDING R 5,991.000 SYS
69 621-06565 MULCHING MATERIAL 0.100 TON
70 621-06567 WATER 18.300 kGAL
71 621-06574 SODDING 278.000 SYS
72 628-09403 FIELD OFFICE, C 30.000 MOS
73 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
74  628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
75 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
76 628-11783 CELLULAR TELEPHONE SERVICE, 2000 MIN. 30.000 MOS
77 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
78  628-11977 COMPUTER SYSTEM 1.000 EACH
79 702-51005 CONCRETE, A, SUBSTRUCTURE 98.500 CYs
80 702-51015 CONCRETE, B, FOOTINGS 19.600 CYs
81 702-51863 FIELD DRILLED HOLE IN CONCRETE 274.000 EACH
82 703-06029 REINFORCING BARS, EPOXY COATED 128,134.000 LBS
83 704-51002 CONCRETE, C, SUPERSTRUCTURE 188.000 CYs
84 706-09960 RAILING, CONCRETE FC 510.000 LEFT
85 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 12.000 EACH
86 709-51821 SURFACE SEAL LUMP LUMP
87 709-51821 SURFACE SEAL LUMP LUMP
88 709-51821 SURFACE SEAL LUMP LUMP
89 710-09158 PATCHING CONCRETE STRUCTURES 185.000 SET
90 714-11145 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 44.000 LET
91 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 73.000 LEFT
92 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 253.000 LEFT
93 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
94 801-04308 ROAD CLOSURE SIGN ASSEMBLY 13.000 EACH
95 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,245.000 LEFT
96 801-06625 DETOUR ROUTE MARKER ASSEMBLY 33.000 EACH
97 801-06640 CONSTRUCTION SIGN, A 75.000 EACH

98 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
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CALL ORDER  : 261 CONTRACT ID : B -30759-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK BARRIER WALL REHABILITATION
99 801-06775 MAINTAINING TRAFFIC LUMP LUMP
100 801-07118 BARRICADE, III-A 288.000 LET
101 801-07119 BARRICADE, III-B 300.000 LET
102 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 33.000 LET
103 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.080 IN. THICKNESS 3.000 SFT
104 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 16.000 SFT
105 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS 4.000 SFT
106 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 537.000 LFT
107 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 88.000 LET
108 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,854.000 LET
109 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,504.000 LET
110 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 70.000 LET
111 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 80.000 LET
112 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 18.000 LET
113 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 20.000 EACH

114 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 27.000 EACH
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CALL ORDER : 271 CONTRACT ID : B -33876-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT WITH BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-90788 DEBRIS, REMOVE STRUCTURE NO. LUMP LUMP
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-93741 GUARDRAIL, END TREATMENT, REMOVE 4.000 EACH
15 203-02000 EXCAVATION, COMMON 455.000 cys
16 203-02070 BORROW 20.000 cys
17 203-51223 EXCAVATION, WATERWAY 200.000 CYS
18 205-11626 PUMP AROUND 2.000 EACH
19 205-12108 STORM WATER MANAGEMENT BUDGET 12,530.000 DOL
20 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
21 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
22 206-51215 EXCAVATION, X 7.000 CYS
23 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 245.000 CYS
24 207-09935 SUBGRADE TREATMENT, TYPE IC 540.000 SYS
25 211-09265 STRUCTURE BACKFILL, TYPE 2 79.000 CYS
26 211-09268 STRUCTURE BACKFILL, TYPE 5 258.000 CYS
27 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 14.000 CYS
28 301-07448 COMPACTED AGGREGATE NO. 53 BASE 149.000 TON
29 303-01180 COMPACTED AGGREGATE NO. 53 90.000 TON
30 306-08034 MILLING, ASPHALT, 1 1/2 IN. 298.000 SYS
31 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 70.000 TON
32 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 103.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 606.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 411.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 606.000 LFT
36 406-05521 ASPHALT FOR TACK COAT 1,362.000 SYS
37 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
38 601-02241 GUARDRAIL, REMOVE 590.000 LFT
39 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 256.000 LFT
41 603-06042 FENCE, FARM FIELD, BARBED WIRE 304.000 LFT
42 615-06490 RIGHT-OF-WAY MARKER 9.000 EACH
43 616-02281 GROUT FOR RIPRAP 20.000 CYS
44 616-02320 GEOTEXTILES 2,195.000 SYS
45 616-05688 RIPRAP, CLASS 1 684.000 TON
46 616-06405 RIPRAP, REVETMENT 1,122.000 TON
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
48 621-02770 EROSION CONTROL BLANKET 783.000 SYS
49 621-06559 MULCHED SEEDING R 775.000 SYS
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CALL ORDER : 271 CONTRACT ID : B -33876-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT WITH BRIDGE
50 621-06567 WATER 1.000 kGAL
51 621-06574 SODDING 719.000 SYS
52 628-09402 FIELD OFFICE, B 12.000 MOS
53 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
54 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
55 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
56 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 24.000 MOS
57 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
58 702-04325 TEMPORARY SHORING LUMP LUMP
59 703-06029 REINFORCING BARS, EPOXY COATED 2,920.000 1LBS
60 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
61 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN. 70.000 SYS
62 706-11404 RAILING, STEEL PF-1 88.000 LET
63 709-51821 SURFACE SEAL LUMP LUMP
64 709-51821 SURFACE SEAL LUMP LUMP
65 710-09158 PATCHING CONCRETE STRUCTURES 50.000 SFT
66 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 50.000 SFT
67 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 300.000 SFT
68 723-12131 STRUCTURE, COATED REINFORCED CONCRETE, THREE-SIDED 37.000 LET
69 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 380.000 SYS
70 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
71 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,320.000 LET
72 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 24.000 LET
73 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
74 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
75 801-06775 MAINTAINING TRAFFIC LUMP LUMP
76 801-07118 BARRICADE, III-A 8.000 LET
77 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 100.000 LET
78 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 140.000 LET
79 801-12082 FIXED TEMPORARY SIGNAL LUMP LUMP
80 801-97643 TEMPORARY BUZZ STRIPS 96.000 LET
81 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 37.000 LET
82 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,395.000 LET
83 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,100.000 LET
84 808-06716 LINE, REMOVE 1,050.000 LET
85 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 8.000 EACH

86 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 8.000 EACH
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CALL ORDER : 281 CONTRACT ID : B -34296-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01066 HYDRO DEMOLITION 558.000 SYS
13 202-02240 PAVEMENT REMOVAL 620.000 SYS
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-93741 GUARDRAIL, END TREATMENT, REMOVE 8.000 EACH
17 203-02000 EXCAVATION, COMMON 85.000 CYS
18 205-12108 STORM WATER MANAGEMENT BUDGET 2,854.000 DOL
19 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
20 206-51220 EXCAVATION, WET 36.000 CYS
21 206-51225 EXCAVATION, DRY 13.000 CYS
22 302-07455 DENSE GRADED SUBBASE 106.000 CYs
23 303-01180 COMPACTED AGGREGATE NO. 53 154.000 TON
24 306-08042 MILLING, SCARIFICATION 588.000 SYS
25 306-08043 MILLING, TRANSITION 1,760.000 SYS
26 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 195.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 1,440.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 1,440.000 LFT
29 406-05521 ASPHALT FOR TACK COAT 2,348.000 SYS
30 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 8.000 EACH
31 601-02241 GUARDRAIL, REMOVE 808.000 LEFT
32 601-94689 GUARDRAIL, END TREATMENT, OS 8.000 EACH
33 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 125.000 LFT
34 602-06729 BARRIER, DELINEATOR 8.000 EACH
35 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 632.000 SYS
36 616-02320 GEOTEXTILES 110.000 SYS
37 616-06405 RIPRAP, REVETMENT 64.000 TON
38 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
39 621-06559 MULCHED SEEDING R 1,934.000 SYS
40 621-06567 WATER 2.000 kGAL
41 621-06574 SODDING 32.000 SYS
42  628-09401 FIELD OFFICE, A 6.000 MOS
43 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
44 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
45 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
46 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 6.000 MOS
47 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
48 701-93790 CLEAN AND EPOXY COAT EXISTING PILES LUMP LUMP
49 701-93790 CLEAN AND EPOXY COAT EXISTING PILES LUMP LUMP
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CALL ORDER  : 281 CONTRACT ID : B -34296-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 702-51863 FIELD DRILLED HOLE IN CONCRETE 84.000 EACH
51 703-06028 REINFORCING BARS 9,327.000 LBS
52 703-06029 REINFORCING BARS, EPOXY COATED 66,459.000 1BS
53 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 28.000 EACH
54 704-51002 CONCRETE, C, SUPERSTRUCTURE 61.800 CYs
55 706-09960 RAILING, CONCRETE FC 278.000 LET
56 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 8.000 EACH
57 709-51821 SURFACE SEAL LUMP LUMP
58 709-51821 SURFACE SEAL LUMP LUMP
59 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 600.000 SFT
60 722-51842 BRIDGE DECK OVERLAY 669.000 SYS
61 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 27.000 CYS
62 722-60824 SURFACE MILLING 558.000 SYS
63 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
64 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
65 801-06625 DETOUR ROUTE MARKER ASSEMBLY 58.000 EACH
66 801-06640 CONSTRUCTION SIGN, A 44.000 EACH
67 801-06775 MAINTAINING TRAFFIC LUMP LUMP
68 801-07118 BARRICADE, III-A 192.000 LFT
69 801-07119 BARRICADE, III-B 192.000 LET
70 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 190.000 LET
71 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,489.000 LET
72 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 359.000 LET
73 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 6.000 EACH

74 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 6.000 EACH
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CALL ORDER : 291 CONTRACT ID : B -39591-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 STRAIGHTEN BEAM

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
8 711-51038 STRUCTURAL STEEL LUMP LUMP
9 711-51864 DRILLED HOLE 154.000 EACH
10 715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM LUMP LUMP
11 729-11819 STRAIGHTEN STEEL MEMBER LUMP LUMP
12 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
13 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
14 801-03291 CONSTRUCTION SIGN, D 4.000 EACH
15 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
16 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 35.000 EACH
18 801-06645 CONSTRUCTION SIGN, B 1.000 EACH
19 801-06710 FLASHING ARROW SIGN 15.000 DAY
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 801-07118 BARRICADE, III-A 72.000 LET
22 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
23 801-12042 TRUCK MOUNTED ATTENUATOR 15.000 DAY
24 802-02158 SIGN PANEL, REMOVE AND REINSTALL 1.000 EACH
25 802-76160 OVERHEAD SIGN STRUCTURE, BRIDGE BRACKET ASSEMBLY 1.000 EACH
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CALL ORDER : 321 CONTRACT ID M -39542-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPAIR OR REPLACE BARRIER WALLS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 702-51863 FIELD DRILLED HOLE IN CONCRETE 24.000 EACH
9 702-93722 CONCRETE, C, 20.000 CYS
10 703-06029 REINFORCING BARS, EPOXY COATED 150.000 LBS
11 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
12 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
13 801-06710 FLASHING ARROW SIGN 14.000 DAY
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
15 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 1.000 EACH
16 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 1.000 EACH
17 801-07119 BARRICADE, III-B 48.000 LET
18 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 50.000 LEFT
19 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 100.000 LEFT
20 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER . 331 CONTRACT ID : T -37293-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09402 FIELD OFFICE, B 10.000 MOS
8 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
9 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
10 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
11 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 10.000 MOS
12 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 17,037.000 LFT
15 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 1,182.000 EACH
16 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 5,177.000 SFT
17 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 2,520.000 SFT
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CALL ORDER : 341 CONTRACT ID : T -38014-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-74035 SIGN, REMOVE 41.000 EACH
8 628-09401 FIELD OFFICE, A 5.000 MOS
9 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
10 628-11977 COMPUTER SYSTEM 1.000 EACH
11 801-06775 MAINTAINING TRAFFIC LUMP LUMP
12 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 2,433.000 LEFT
13 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 249.000 EACH
14 802-07060 SIGN, SHEET, RELOCATE 19.000 EACH
15 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 1,352.000 SFT
16 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 111.000 SET
17 802-11573 SIGN, SHEET, WITH LEGEND, FLUORESCENT YELLOW 0.080 IN. 17.000 SET
18 802-11574 SIGN, SHEET, WITH LEGEND, FLUORESCENT YELLOW 0.100 IN. 32.000 SFT
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CALL ORDER : 381 CONTRACT ID : TM-39436-A

SECTION NO. 0001 ADDED TRAVEL LANES, CONSTRUCT TURN LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
9 203-02055 EMBANKMENT 125.000 CYS
10 207-09935 SUBGRADE TREATMENT, TYPE IC 225.000 SYS
11 211-09268 STRUCTURE BACKFILL, TYPE 5 3.000 CYS
12 214-07203 GEOGRID, TYPE II 225.000 SYS
13 303-01180 COMPACTED AGGREGATE NO. 53 15.000 TON
14 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 15.000 TON
15 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 25.000 TON
16 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 61.000 TON
17 401-10258 JOINT ADHESIVE, SURFACE 205.000 LFT
18 401-10259 JOINT ADHESIVE, INTERMEDIATE 205.000 LFT
19 401-11785 LIQUID ASPHALT SEALANT 205.000 LFT
20 406-05521 ASPHALT FOR TACK COAT 362.000 SYS
21 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
22 621-01660 MULCHED SEEDING LEGUME, 2 2,120.000 SYS
23 621-06570 TOPSOIL 60.000 cys
24 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
25 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,400.000 LFT
26 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
27 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 23.000 LFT
30 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 27.000 SET
31 805-01842 HANDHOLE SIGNAL TYPE 1 1.000 EACH
32 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 420.000 LFT
33 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 36.000 LFT
34 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 120.000 LFT
35 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
36 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 160.000 LFT
37 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 1.000 EACH
38 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 100.000 LFT
39 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 165.000 LFT
40 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,300.000 LEFT
41 808-06716 LINE, REMOVE 300.000 LET
42 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 650.000 LFT
43 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 12.000 LFT
44 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
45 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 1.000 EACH






